Key: C-9694
Closed : |:| US 101 Jefferson & Clallam County - Remove Fish Barriers
New: |:| RFP Questions and Answers #4
Question |RFP Reference Question Date Response Date
1 Appendix L3 9/3/2021 |WSDOT has provided Restoration Plan in Appendix L3 . 9/17/2021
Can WSDOT provide Appendix L3? It was omitted in the RFP release
2 General What expectations are there regarding this project and end product from WDFW and the| 9/6/2021 |Commitments to tribes and WDFW are included in the RFP documents. 9/17/2021
Lower Elwa and Jamestown S/Klallam Tribes? Are there any additional commitments
that have been made between WSDOT and WDFW/the tribes or any other agencies that
aren't specified or clear in the current Contract Documents?
3 General Please provide an overview of the level of outreach WSDOT has completed to date with 9/6/2021 |Letters have been sent to owners of properties adjacent to the culvert replacement sites where the 9/17/2021
property owners? (e.g. Public open house, flyers, mailers, website, etc.). Conceptual Plan would require a TCE to be acquired. A project web site is also available to the public.
Additional interaction occurred with a few property owners due to unique issues regarding their
property.
4 ITP 1.3.6 The Procurement Schedule shows the ATC Submittal Deadline as 11/4/21. This is more 9/6/2021 |Addendum will be issued shifting ATC Submittal Deadline to 11/29/2021. 9/17/2021
than two months before the Proposal is due and is quite a bit shorter than standard. The
more time the DB Teams have to generate ATCs, the more valuable the process
becomes. Would WSDOT consider adding some time to the ATC Submittal Deadline?
5 Appendix E7 It appears WSDOT provided the Wetland and Stream Assessment Report twice for 9/6/2021 |WSDOT has provided the following W+S Assessment Reports in Appendix E: 9/17/2021
Contractors Creek but not for Eagle Creek. Please provide Eagle Creek Wetland and Johnson Creek in Appendix E3
Stream Assessment Report. Discovery Creek in Appendix E4
Unnamed Tributary #2 to Sequim Bay in Appendix E5
Chicken Coop Creek in Appendix E6
Eagle Creek in Appendix E7
Contractors Creek in Appendix E8
6 Appendix E1 |Is 12/1 when WSDOT anticipates adding the NEPA Documentation? 9/6/2021 |We expect to have NEPA documentation complete and provided by 12/1/21. 9/17/2021
7 Appendix P1 |When does WSDOT anticipate adding the WSDOT-obtained permits by Addendum? 9/6/2021 |2.8.5.2.1 Permit Acquisition, states that the permits will be in hand by 12/1/2021. 9/17/2021
8 Appendix N2 |Are there Drone Videos to be provided in Appx N2? 9/6/2021 |WSDOT has provided the drone videos in Appendix N2. 9/17/2021
9 1-01.3(1) Chapter 1, Page 12, Lines 24-25 states, "Project elements that are constructed so they 9/6/2021 |This fill in will be replaced with 'Not Applicable' by addendum. 9/17/2021
can be integrated into the $52$$". Please advise what is to replace "$$25S."
10 1-01.3(1) Chapter 1, Page 12, Lines 32-33 states, "A Channelization Plan that illustrates the Project | 9/6/2021 |This fill in will be replaced with 'Not Applicable' by addendum. 9/17/2021
and the $$3SS". Please advise what is to replace "$5$3S$S."
11 1-01.3(1) Chapter 1, Page 22, Lines 30-31 states, "This sign will convey to drivers the current price | 9/6/2021 |This fill in will be replaced with 'Not Applicable' by addendum. 9/17/2021
to use the $$65S". Please advise what is to replace "$$6SS."
12 1-01.3(1) Chapter 1, Page 22, Lines 32-33 states, "The new $57S$$ facility constructed within the 9/6/2021 |This fill in will be replaced with 'Not Applicable' by addendum. 9/17/2021
Project limits, including all necessary equipment and subsystems". Please advise what is
to replace "$575S."
13 1-01.3(1) Chapter 1, Page 22, Lines 36-37 states, "The specific location(s) along the $$8$$ where 9/6/2021 |This fill in will be replaced with 'Not Applicable' by addendum. 18+G28:G33/2
vehicles are detected, identified, and assessed a toll". Please advise what is to replace
"$$8SS."
14 1-08.11(1).1 |Page 155, Table 7, the last row has $$45S, $51SS, $525S, $$3SS currently shown. Please | 9/6/2021 |These fill ins will be deleted by addendum. 9/17/2021
advise if that row is to be deleted or if there is language set to replace these.
15 2.9.2 Page 2.9-1, Line 36 states "$$25S". Please advise if this row is to be deleted or if thereis | 9/6/2021 |This fill in will be deleted by addendum. 9/17/2021
language set to replace this.
16 2.9.59 Page 2.9-9, Line 24 states "$$15S$". Please advise what this is to be replaced with. 9/6/2021 |This fill in will be replaced with “Not Applicable” by addendum. 9/17/2021
17 2.16.3.2 Page 2.16-2, Line 20, states "$$1SS". Please advise if this is to be deleted or replaced 9/6/2021 |This fill in will be deleted by addendum. 9/17/2021
with something.
18 2.20.2 Page 2.20-1 Line 24, states $$1SS. Please advise if this is to be deleted or replaced with 9/6/2021 |This fill in will be replaced with 'Not Used' by addendum. 9/17/2021
something.
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respond to any comments received immediately prior to the Thanksgiving holiday.

Deadline for WSDOT Response to Proposer's Questions: 12/22/2021
This will be addressed by an upcoming addendum.

Question | RFP Reference Question Date Response Date
19 Appendix AO2 [Please provide the impact area line MicroStation reference file for Discovery Creek? It 9/27/2021 |The impact area line MicroStation reference file for Discovery Creek was provided in Addendum #3. 10/18/2021
was not included with the files included when the RFP was issued.
20 Appendix A2 |Does WSDOT have any electronic files (i.e. Dgn or AutoCAD format) of the existing 9/27/2021 |[The existing utilities for each crossing are located in the *** BP_EX.dgn files in Appendix A2. 10/18/2021
Appendix U9 [utilities shown in utility conflict maps A through D in Appendix U9? If so, can these files US101MP267.18_A_BP_EX.dgn
be provided? US101MP268.54_B_BP_EX.dgn
US101MP271.83_C_BP_EX.dgn
US101MP274.25_D_BP_EX.dgn
US101MP277.90_X_BP_EX.dgn
21 2.13.5.1 What protections will be expected to be put in place if any for the existing trestle bridge | 9/21/2021 |It is the Design Builder's responsibility to protect the trestle, based on the Design Builder's means and | 10/18/2021
for the Discovery Trail at the Johnson Creek site location methods. Refer to the monitoring requirements found in Addendum 3 and the bridge condition report
that is included in Addendum 4, General Provision 1-07.16, WAC 296-155, various locations in the
technical requirements, and various locations in the Standard Specifications.
22 Appendix C01 [Appendix CO1 states “The Design-Builder shall protect support columns of Olympic 9/27/2021 [WSDOT does not have hydraulic design reports or as-built drawings for the Olympic Discovery Trail 10/18/2021
Discovery Trail trestle downstream of the [Johnson Creek and Discovery Creek trestle bridges.
crossings].” Are hydraulic design reports and as-built drawings available for the trestle
bridges that describe hydraulic design criteria and geometry?
23 Appendix A02 [Please provide the impact area line MicroStation reference file for Discovery Creek? It 9/27/2021 [The impact area line MicroStation reference file for Discovery Creek was provided in Addendum #3 10/18/2021
WSDOT CAD |was not included with the files included when the RFP was issued.
24 ITP Section |Section 3.3.4 of the ITP (#2 and #3) requires proposer to include site-specific MOT plans ITP * at the bottom of page 17 states 'The page limits here are specific to the narratives and 10/18/2021
3.3.4 and logic driven baseline schedule. The section only allows 10 pages. Can you confirm 10/06/21 |organizational charts. There is no page limit for the Preliminary Baseline Contract Schedule, plans or
these do not count towards page count other technical data provided in each section.'
25 2.16.3.5 Technical Requirements Section 2.16.3.5 requires that temporary lighting systems shall Temporary illumination is required as prescribed in RFP 10/29/2021
be provided, maintained, modified, adjusted or relocated in order to accommodate the
RFC Maintenance of Traffic plans, staging plans, order of work, and detours. Please 10/09/21
confirm that if highway illumination does not currently exist that temporary illumination
will be required for traffic modifications that remain in place after daylight hours.
26 2.30.8 Sections 2.30.8 and 2.30.8.1 discuss the Warranty requirements for the streams. 9/14/2021 |Warranty requirements have been clarified in Addendum 6. 10/29/2021
2.30.8.1, Lines 10-14 states "Monitoring results outside of expected anticipated natural
adjustments that affect fish passage, such as subsurface flow, excessive turbulence, or
channel spanning drops >0.80 feet, shall require Project modifications or repair Work by
the Design-Builder." With these sites to be designed for anticipated natural regrade,
which at some sites will be quite dramatic due to gradient, this phrase presents a
substantial amount of risk to the Design-Builder. Is there a set definition for "expectated
anticipated natural adjustments" because that phrase can lead to a broad array of
interpretations and a tremendous amount of undefined risk?
27 Appendix H [Can WSDOT provide the reviewer comments associated with PHD Drafts provided in the | 10/11/2021 [WSDOT provided this material to all Proposers. 10/29/2021
reference documents?
28 ITP 3.3.4 ITP 3.3.4 page 24 line 29. For maintaining lane configuration is it required to have the 10/18/2021 |Yes, Receiving technical credits for avoiding traffic disruption in the vicinity of Discovery Creek during 10/29/2021
auxiliary lane space for receiving left turning vehicles from W Sequim Bay Rd onto the listed time periods requires existing lane configuration and auxilary lanes to be maintained.
eastbound US 101?
29 ITP3.1.2 Table 3.1.2 Contents of the Proposal, on page 17, lists Form G (Non-Collusion 10/25/2021 [This issue will be addressed in Addendum #8. 10/29/2021
Declaration) as part of Appendix A. However, Section 3.3.8, page 26, states that Form G
is intentionally omitted. Please remove Form G from Table 3.1.2 on page 17 and as a P/F
item in Table 4.2 on page 28.
30 ITP 1.3.6 Due to the upcoming federal holiday period and subsequent non-working days , please | 11/17/2021 [The Action dates will be revised in ITP 3.1.6 Procurement Schedule to read as follows: 11/19/2021
Procurement |consider postponing the ATC deadline as amended in Addendum 1, to December 3, ATC Submittal Deadline: 12/2/2021
Schedule 2021. This will allow the design-build teams the appropriate time to evaluate, revise, and Deadline for Submitting Proposer's Questions: 12/16/2021
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